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January 21, 2022
SOLICITATION ADDENDUM NO. 1

ITB 21-0012
West TV Seismic Upgrades

THE FOLLOWING CHANGES/ADDITIONS TO THE ABOVE CITED SOLICITATION ARE ANNOUNCED:

This Addendum modifies the Invitation to Bid (ITB) document(s) only to the extent indicated herein. All other areas not changed or 
otherwise modified by this Addendum shall remain in full force and effect. This   Addendum is hereby made an integral part of the 
ITB document. Bidder must be responsive to any requirements of this Addendum as if the requirements were set forth in the ITB. 
Failure to do so may result in Bid rejection. See the ITB regarding requests for clarification or change and protests of this 
Addendum, and the deadlines for the foregoing.

This addendum is to be acknowledged in the space provided on the Bidder Certification form supplied in the solicitation document. 
Failure to acknowledge receipt of this addendum may be cause to reject your offer.

The closing date REMAINS UNCHANGED: 
January 27, 2022 at 2:00 PM Pacific Time

CLARIFICATIONS/QUESTIONS
*Please see revised Bid Schedule Attached.
*See specifications and drawings SA1.1 and SA5.1 attached

QUESTION:  The high-abuse drywall currently has a 7 month lead time. After submittal approval, we estimate that 
the earliest delivery date would be in August. Would you like us to quote this product or can you 
recommend an alternative?

ANSWER:   Provide alternate 1 pricing.
 
QUESTION:  Regarding the new aluminum ladder called for in specification section 05 51 33.  The plans don’t give 

enough detail to tell us how tall the ladder needs to be?

ANSWER:              Assume 9’6” from stage floor to loft floor.  Ladder height to meet OSHA requirements.

 

SUBSTITUTION REQUESTS:  N/A



BID SCHEDULE

SEISMIC UPGRADE:  Work includes structural wall work, steel braces, sitework improvements including sidewalk 
replacement and the new card reader as shown on the Seismic upgrade drawings.  

Item 1:  Total Seismic Upgrade:   ___________________________________  DOLLARS ($_____________________)

MECHANICAL UPGRADE:  Work includes new RTU, structural support, roofing as shown on the Mechanical 
upgrade drawings. 

Item 2:  Total Mechanical Upgrade:   _______________________________  DOLLARS ($_____________________)

TOTAL BASE BID: including all Work as defined in the Project Manual, Drawings and Addenda (if any), (Sum of Item 
1 and Item 2) the 

TOTAL SUM OF: _________________________________________         DOLLARS ($_____________________)

Alternate 1:   ¼” MDF- To replace abuse resistant gyp board

TOTAL ALTERNATE SUM________________________________        DOLLARS ($__________________)

NOTE: Contractor will be required to develop a schedule of values for payment and accounting 
purposes prior to the initial request for payment in a form acceptable to the District.





BEAVERTON SCHOOL DISTRICT 

WEST TUALATIN VIEW ELEMENTARY SSCHOOL  

SEISMIC STRENGTHENING MECHANICAL UPGRADE 

8800 SW Leahy Road 

Portland, OR 97225 

JOB NO. 21022.00.L 

 

ADDENDUM NO. # 1  January 21, 2022 

PAGE 1 OF X (PLUS ATTACHMENTS)  

 

 

 

THE FOLLOWING CHANGES, ADDITIONS, AND DELETIONS TO THE CONTRACT DOCUMENTS  

DATED 10 DECEMBER 2021 HEREBY BECOME A PART OF THE CONTRACT DOCUMENTS. 

NOTIFY ALL SUBCONTRACTORS AFFECTED BY THIS ADDENDUM.      

BID SUBMITTAL DEADLINE 

The bid submittal deadline has NOT been extended or changed by this Addendum. 

  

 

PRE-BID CONFERENCE SIGN IN SHEET 

 

See the attached sign in sheets for the attendees at the Pre-Bid Conference. 

 

 

SPECIFICATIONS 

 

1. Section 00 01 10 TABLE OF CONTENTS; Replace with attached Revised Section 00 01 10. 

2. Add section 01 23 00 Alternates. 

3. Paint Color for the new walls has been selected by the Owner: Prairie Smoke #8290.  All other materials 

identified to be painted to match existing color. 

 

DRAWINGS 

 

1. Sheet SA1.1, ENLARGED FLOOR PLAN; Replace the Sheet with attached revised sheet SA1.1. 

2. Sheet SA5.1, DETAILS; Replace the Sheet with attached revised sheet SA5.1.  

 

ATTACHMENTS TO THIS ADDENDUM 

 

1. Pre-Bid Conference sign in sheets 

2. Revised Section 00 01 10 TABLE OF CONTENTS 

3. New Section 01 23 00 ALTERNATES 

4. Revised Sheet SA1.1 ENLARGED FLOOR PLAN 

5. Revised Sheet SA5.1 DETAILS 

 

 

END OF ADDENDUM NO. ONE (1) 



BSD W. TUALATIN VIEW ES SEISMIC STRENGTHENING SECTION 00 01 10 

 

TABLE OF CONTENTS 

 

  Page 1 of 2 

 

NOTE: Division and Section numbers listed in the Table of Contents and items of work included in each Section 

conform in general to CSI's MasterFormat, 2010 Upgrade Edition. Section numbers listed are merely for 

identification and may not be consecutive. Users of this Project Manual shall check the specification with the 

Table of Contents to be sure each Section is included and shall check each Section to be sure each consecutively 

numbered pages within each Section is included. The last page of each Section has the statement "END OF 

SECTION".  

 

 

DIVISIONS AND SECTIONS  

 

DIVISION 00: PROCUREMENT AND CONTRACTING REQUIREMENTS 

00 01 10 TABLE OF CONTENTS 

00 01 15 LIST OF DRAWINGS 

 

DIVISION 01: GENERAL REQUIREMENTS 

01 11 00 SUMMARY OF WORK 

01 14 00 WORK RESTRICTIONS 

01 23 00 ALTERNATES Addendum No. 1 

01 25 00 SUBSTITUTION PROCEDURES 

SUBSTITUTION REQUEST FORM 

01 26 00  CONTRACT MODIFICATION PROCEDURES 

01 29 00  PAYMENT PROCEDURES 

01 31 00 PROJECT MANAGEMENT AND COORDINATION 

01 31 23 PROJECT MANAGEMENT DATABASE (E-BUILDER) 

01 32 33 PHOTOGRAPHIC DOCUMENTATION 

01 33 00 SUBMITTAL PROCEDURES 

01 35 00 SPECIAL PROCEDURES 

01 35 26 SAFETY REQUIREMENTS 

01 35 53 SECURITY PROCEDURES 

 BACKGROUND CHECK FORM 

01 35 73  DELEGATED DESIGN PROCEDURES 

01 41 00 REGULATORY REQUIREMENTS 

01 42 00 REFERENCES 

01 45 00 QUALITY CONTROL 

01 51 00 TEMPORARY UTILITIES 

01 52 00 CONSTRUCTION FACILITIES 

01 61 00 COMMON PRODUCT REQUIREMENTS 

01 62 00 PRODUCT OPTIONS 

01 64 00 OWNER FURNISHED PRODUCTS 

01 65 00 PRODUCT DELIVERY REQUIREMENTS 

01 66 00 PRODUCT STORAGE AND HANDELING REQUIREMENTS 

01 74 00 CLEANING AND WASTE MANAGEMENT  

01 75 00 STARTING AND ADJUSTING 

01 76 00 PROTECTING INSTALLED CONSTRUCTION 

01 77 00 CLOSEOUT PROCEDURES 

01 78 00 CLOSEOUT SUBMITTALS 

 

DIVISION 02 THROUGH 10 (See specification notes on the drawings) 

 

DIVISION 22: PLUMBING 

22 05 00 PLUMBING MATERIALS AND METHODS 

22 10 00 PLUMBING PIPING  

 

 

 



BSD W. TUALATIN VIEW ES SEISMIC STRENGTHENING SECTION 00 01 10 

 

TABLE OF CONTENTS 

 

  Page 2 of 2 

 

 

DIVISION 23: HEATING, VENTILATION, AND AIR-CONDITIONING (HVAC) 

23 05 00 HVAC MATERIALS AND METHODS 

23 05 48 MECHANICAL SOUND AND VIBRATION CONTROL 

23 05 90 TESTING, ADJUSTING AND BALANCING 

23 07 00 HVAC INSULATION 

23 09 23 DDC CONTROLS 

23 09 93 SEQUENCE OF OPERATIONS FOR HVAC CONTROLS 

23 10 00 FACILITY FUEL SYSTEMS 

23 30 00 AIR DISTRIBUTION 

23 34 00 HVAC FANS 

23 40 00 HVAC AIR CLEANING DEVICES 

23 74 10 ROOF TOP HVAC UNITS 

   
DIVISION 26: ELECTRICAL 

26 05 00 COMMON WORK RESULTS FOR ELECTRICAL 

26 05 19 ELECTRICAL POWER CONDUCTORS AND CABLES 

26 05 26 GROUNDING AND BONDING FOR ELECTRICAL SYSTEMS 

26 05 29 HANGERS AND SUPPORTS FOR ELECTRICAL SYSTEMS 

26 05 33 RACEWAY AND BOXES FOR ELECTRICAL SYSTEMS 

26 05 53 IDENTIFICATION FOR ELECTRICAL SYSTEMS 

26 24 16 PANELBOARDS 

26 27 26 WIRING DEVICES 

26 28 00 CIRCUIT PROTECTIVE DEVICES  

 

DIVISION 28: ELECTRONIC SAFETY AND SECURITY 

28 31 00 FIRE ALARM DETECTION SYSTEM MODIFICATION 

 

 

 

END OF SECTION 



BSD W. TUALATIN VIEW ES SEISMIC STRENGTHENING  SECTION 01 23 00 

 

ALTERNATES Addendum 1 

 

 

Page 1 of 1 

PART 1 - GENERAL 

1.1 GENERAL REQUIREMENTS 

A. Description: Alternates indicated Bid Proposal, include changes in Work as described by the Alternates 

listed in this Section. Alternates may be either additive or deductive to the Base Bid. The alternate 

amount will either be added to or deducted from the Base Bid amount if the Owner decides to accept a 

corresponding change in either scope of work or in products, materials, equipment, systems, or 

installation methods described in the Contract Documents. 

B. Coordination: Coordinate related Work and modify or adjust surrounding Work that is affected by each 

accepted alternate and ensure that work is complete and fully integrated as required to complete the 

Project under each alternate. 

C. Note that the Information for Bidders requires that bidders bid upon all Alternates that may be indicated 

on the Bid Proposal. Bid the Alternate as Lump Sums which will be considered independently of each 

other. 

D. The Owner's electing to exercise any Alternate does not relieve the Contractor of timely completion of 

the project, within the periods indicated. 

E. Evaluation of Alternate Prices: Bid evaluation will be based on lowest total of base bid modified by 

Owner accepted alternates. 

F. Notification: Immediately following award of Contract, prepare and distribute to each party involved, 

notification of the status of each alternate. Indicate whether alternates have been accepted, rejected, or 

deferred for consideration at a later date. 

G. Schedule: 

1. A "Schedule of Alternates" is included at the end of this section. 

2. Specification Sections that may be referenced in each Alternate contain pertinent requirements 

for materials and installation to achieve the Work described by each Alternate. 

3. Include as part of each Alternate, miscellaneous devices, appurtenances and similar items 

incidental to or required for a complete installation whether or not mentioned as part of the 

Alternate. 

PART 2 - PRODUCTS  (Not Used) 

PART 3 - EXECUTION 

2.1 SCHEDULE OF ALTERNATES 

A. Additive Bid Alternate No.  1 – replaces abuse resistant gypsum board with a hard board wainscot and 

wood trim: 

1. If procurement timeframe for abuse resistant gypsum board will delay the completion of the 

project the Owner may elect to exercise the alternate.  

2. Replace abuse resistant gypsum board with standard gypsum board everywhere.  

3. Add a hardboard wainscot and wood trim as shown in the detail 10/SA5.1 on the gym walls 

that are not covered with pads or the climbing wall. 

4. No wainscot is required at the stage, or in the stairwells. 

 

 

END OF SECTION 
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SHEET NOTES
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RM 101

STAGE

RM 102

STORAGE

RM 104

STORAGE
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SA1.2

TYP.
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SA5.1

SIM.

1. REINSTALL SALVAGED WALL MOUNTED CLOCK

2. REINSTALL SALVAGED CLIMBING WALL PANELS - SEE STRUCTURAL

FOR BLOCKING

3. REINSTALL SALVAGED WALL PADS

4. REINSTALL SALVAGED WALL MOUNTED PEG BOARD

5. REINSTALL SALVAGED THRESHOLD

6. PROVIDE NEW WALL PADS

7. EXISTING ELECTRICAL PANELS TO REMAIN, PROTECT AT ALL TIMES

8. REINSTALL SALVAGED FIRE ALARM DEVICES

9. EXISTING FIRE ALARM DEVICES TO REMAIN, PROTECT AT ALL

TIMES

10. NEW EXIT SIGN, EXTEND CIRCUIT FROM EXISTING EXIT SIGN

LOCATION

11. EXISTING EXIT SIGN TO REMAIN

12. REINSTALL SALVAGED WIRELESS ACCESS POINT, MATCH EXISTING

MOUNTING HEIGHT

13. REINSTALL SALVAGED PHONE. REROUTE EXISTING POWER AND

DATA BELOW PHONE

14. REINSTALL SALVAGED BASKET BALL HOOPS

15. EXISTING BASKETBALL HOOP TO REMAIN, PROTECT AT ALL TIMES

16. NEW LADDER WITH ANTI CLIMB LOCKING DOOR

17. REINSTALL SALVAGED JUMP ROPE HANGER

18. NEW HANDRAILS

19. NEW RECESSED AED, OFCI.

20. EXISTING WALL MOUNTED CLIMBING WALL TO REMAIN, PROTECT

AT ALL TIMES

21. PROVIDE NEW 1 12" STEEL GUARD RAIL AT RIGGING LOFT ABOVE -

SEE STRUCTURAL

22. REINSTALL SALVAGED WALL MOUNTED MARKER BOARD

23. REINSTALL SALVAGED WALL MOUNTED TACK BOARD

24. REINSTALL SALVAGED WALL MOUNTED STAGE AUDIO AND

LIGHTING CONTROLS. RELOCATE RECEPTACLE AND

RE-TERMINATE CABLES  INSIDE THE STORAGE ROOM ON THE

NEAREST SHELF

25. INSTALL NEW WALL MOUNTED LIGHT - LITHONIA TWPX1 LED-P2-40K

TEXTURED NATURAL ALUMINUM FINISH

26. EXISTING GAS METER TO REMAIN, PROTECT AT ALL TIMES

27. METAL STUD WALL FURRING TO CONTINUE ABOVE RIGGING LOFT -

SEE STRUCTURAL

28. REINSTALL SALVAGED SPEAKER

29. REINSTALL SALVAGED BELL

30. EXISTING WALL MOUNTED PADS TO REMAIN, PROTECT AT ALL

TIMES

31. PATCH HOLE IN CEILING WITH GLUE UP TILE TO MATCH EXISTING

WHERE UNIT GAS HEATER AND FLUE ABOVE WERE REMOVED

32. PATCH AND REPAIR WALL AT NEW WALL GRILLE - SEE MECHANICAL

33. NEW WING WALL BRACING ANGLE WITH SHEET METAL CAP

FLASHING - SEE STRUCTURAL

34. CONTRACTOR TO REINSTALL SALVAGED BACK STAGE CURTAIN

35. REINSTALL SALVAGED WALL MOUNTED DOOR MULLION BRACKETS

36. REINSTALL SALVAGED ELECTRICAL LIGHT SWITCH

37. REINSTALL SALVAGED WALL MOUNTED ROPE WINCH

38. REINSTALL SALVAGED CALL BUTTON
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- SEE STRUCTURAL. PAINT

22 GA PREFINISHED SHEET
METAL CLOSURE ANCHOR WITH
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ANGLE. FOLD SHEET METAL END
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EXISTING BRICK WALL
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