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April 3, 2019 
SOLICITATION ADDENDUM NO. 2 

ITB 19-0008 
Timberland Middle School Parking Lot Expansion 

 
THE FOLLOWING CHANGES/ADDITIONS TO THE ABOVE CITED SOLICITATION ARE ANNOUNCED: 
 
This Addendum modifies the Invitation to Bid (ITB) document(s) only to the extent indicated herein. All other 
areas not changed or otherwise modified by this Addendum shall remain in full force and effect. This 
Addendum is hereby made an integral part of the ITB document. Bidder must be responsive to any 
requirements of this Addendum as if the requirements were set forth in the ITB. Failure to do so may result 
in Bid rejection. See the ITB regarding requests for clarification or change and protests of this Addendum, and 
the deadlines for the foregoing. 
 
This addendum is to be acknowledged in the space provided on the Bidder Certification form supplied in the 
solicitation document. Failure to acknowledge receipt of this addendum may be cause to reject your offer. 
 

The closing date REMAINS UNCHANGED: Apri 18, 2019 at 2:00 PM Pacific Time 
 

CHANGES: 

 

The following changes reflect Alternate # 1: Add Turf Field and Irrigation. 

 

1. Attachment B – Bid Schedule replaced with attached (see below). 

 

2. Attachment K – Drawings are amended, see Attachment K – Drawings Addendum 1. 

 

THE FOLLOWING IS A SUMMARY OF CHANGES SHOWN ON THE AMENDED DRAWINGS: 

 

Revise Sheet C000 Add sheets C600, C601 to Sheet Index 

 

Revised Sheet C300 Added curb along the side of ADA ramp 

 

Minor grade adjustments at ADA ramps, sidewalks and AC paving to better 
accommodate max allowable ADA grade tolerances. 

 

Revised Sheet C400 Labeled storm drain size for existing system 
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Trench drain has been revised to be a concrete runnel and detail has been 
changed. Design allow surface water to flow through the sidewalk and is not 
connected to the storm system. 

 

Keynote #9 calling out all wye lateral connections, has been added. 
Contractor to field fit all laterals. 

 

Keynote 4 updated to call out threaded type cleanout cap and fitting 

 

Revised Sheet C510 Perlite media type called out for stormfilters 

 

Detail 1 on C510 has been updated to call out threaded type cleanout cap and 
fitting 

 

Add Sheet C600 Turf Field Civil Plans & Details 

 

Add Sheet C601 Turf Field Construction Access Plan 

 

Revised Sheet L200 Add the following note to Spray Zone Valve: “Note: Provide threaded  

unions on both sides of the control valve. Provide isolation valve on the 
mainline side of the control valve.” 

 

 Revised Sheet L201 Detail 1 “Valve box with lockable cover with bolt” 

 

 Revised Sheet EC01 Clarified inlet protection in the existing parking lot 

 

 Revised Sheet EC03 Added City of Beaverton Wet Weather Erosion Control Notes 

  

3. Attachment L – Specifications are amended, see Attachment L – Specifications Amendum 1. 

 

THE FOLLOWING IS A SUMMARY OF CHANGES SHOWN ON THE AMENDED SPECIFICATIONS: 

 

Revise Section 32 80 00 Irrigation specification – Add the following to 2.3.B.1: “Provide 
threaded unions on both sides of the control valve. Provide isolation 
valve on the mainline side of the control valve.” 

 

 Added Section 33 46 00 Subdrainage 

 

4. Attachment O – Playground Specifications added (see below). 

 

Playground equipment to be removed prior to add alternate work, except for: Earthwork contractor 
to salvage/pull play structure poles set in 20”x12” sonotubes. Excavate next to  pole, strap pole and 
remove with concrete base, and set aside for others on pallets Plastic banded or zip-tied together 
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and to pallet. Surround pallets with traffic barrels and snow fencing (until Final Completion). 
(approximately 80 poles 2”-6” diameter). Attach detail. Earliest add alternate work start: July 22nd, 
completed by Aug. 31st, 2019). 

 

CLARIFICATIONS: 

 

Questions submitted via e-mail 

 

Question: We started digging through the Plans for Timberland MS Parking Lot Expansion and noticed 
that the Grading Plan Contours are different from the CAD. 

Answer: Please see above amended drawings.  

 

 

 

 

-END of Addendum 
 
 
Justin Sweet 
Contract Specialist 
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BID SCHEDULE – ADDENDUM 1 
 
 

 

_________________________________________ 
(Contractor) 

 
TOTAL BASE BID: including the Work as defined in the Project Manual, Drawings and Addenda (if any), the 
TOTAL SUM OF:  
 
 
________________________________________________DOLLARS ($_______________________) 
 
 
 
 
 
• Alternate #1: Add Turf Field and Irrigation 
 
  _______________________________________________DOLLARS ($_______________________) 
 
 
 
 
 
 
 
 
 

NOTES:  

• Contractor will be required to develop a schedule of values for payment and accounting 
purposes prior to the initial request for payment in a form acceptable to the District. 

• If any information submitted on this form is contradictory, words prevail over numbers. 
 
 
 

The Contract is intended to be awarded to a single Contractor.   
 




